
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

October 31, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #40: 6018-04-70, WISC 2023042   

T Vandenbroek, CTH JJ  
CTH N Intersection    
CTH JJ     
Outagamie County 

 

 
Letting of November 8, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
4 Traffic 
7 Work by Others - Lighting 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

6 Depth added for trail asphaltic surface layer 
8 Depth added for trail asphaltic surface layer 
9 Depth added for trail asphaltic surface layer 

 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 



ADDENDUM NO. 01 

6018-04-70 

October 31, 2022 

 
Special Provisions 
 

3. Prosecution and Progress. 
 

Replace paragraph four with the following: 
 

The Notice to Proceed will be issued such that work shall start no later than July 28, 2023, unless otherwise 
approved by the engineer. 

 
4. Traffic. 

 
Replace entire section titled Tree Clearing with the following: 

Tree Clearing 
Keep intersection open to through traffic during spring tree clearing operations. Close shoulder in the area of 
clearing operations using appropriate advanced signing.  Working days will not be charged for this tree 
clearing work conducted prior to April 1st, 2023. 
 
 

7. Work By Others – Lighting. 
 

Replace entire article language with the following: 
 
Outagamie County will be contracting separately with WE Energies for the installation of streetlights at the 
roundabout intersection at CTH JJ and CTH N. Coordinate all construction activities with WE Energies and 
allow access to the work zone to place conduit and streetlights. Roadway work will be conducted 
concurrently with WE Energies lighting installation, and the contract will not be suspended to accommodate 
this work. WE Energies will begin streetlight work after curb and gutter installation and before final grading 
and paving operations. A 2 week notification is required to when this area will be ready. Lighting installation 
will take up to 2 weeks to complete; however, WE Energies will split up work, if needed, to accommodate the 
contractor’s schedule. The contact person for WE Energies is Reijo Murto, 920-380-3369, Reijo.Murto@we-
energies.com.   
 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 6, 8, and 9 

 
 

END OF ADDENDUM 




